DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -1
TABULATION OF BIDS

RAISED PAVEMENT MARKER, WHITE/RED ON
CONCRETE

FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8
STATE/FEDERAL AID NO: ESTP-2011(16) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ESTP-2011(16)
EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013,
2014
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/08/11 to vendor ACCENT STRIPE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,079,999.76 127.5506% 100.0000%
1 ACCENT STRIPE, INC., 3275 NORTH BENZING ROAD, ORCHARD PARK, NY, 14127 $ 3,198,730.09 100.0000% 78.4003%
2 ZONE STRIPING, INC., P O BOX 568, GLASSBORO, NJ, 08028 $ 3,464,333.78 108.3034% 84.9101%
3 TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727 $ 4,390,489.22 137.2573% 107.6100%
4 INTERSTATE ROAD MANAGEMENT, , , , $ 5,666,347.24 177.1437% 138.8811%
5 DENVILLE LINE PAINTING INC, 2 GREEN POND ROAD, ROCKAWAY, NJ, 07866 $ 7,000,086.15 218.8395% 171.5707%
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | ACCENT STRIPE INC | ZONE STRIPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 CATEGORY 0001
| | |
0010 748643 86.000 EACH | 28.00000 2408.00] 30.00000 2580.00] 36.00000 3096.
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 86.000 EACH | 28.00000 2408.00] 30.00000 2580.00] 36.00000 3096.
RAISED PAVEMENT MARKER, YELLOW/RED | | |
0030 748645 86.000 EACH | 28.00000 2408.00] 30.00000 2580.00] 36.00000 3096.
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 86.000 EACH | 38.00000 3268.00] 35.00000 3010.00] 48.00000 4128.
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT I | |
0050 748647 86.000 EACH | 38.00000 3268.00] 35.00000 3010.00] 48.00000 4128.
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | |
0060 748648 86.000 EACH | 43.00000 3698.00] 40.00000 3440.00] 60.00000 5160.
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 86.000 EACH | 38.00000 3268.00] 40.00000 3440.00] 55.00000 4730.
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
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CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT : M8
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |ACCENT STRIPE INC | ZONE STRIPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0080 748650 86.000 EACH | 43.00000 3698.00] 50.00000 4300.00] 60.00000 5160.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 186.000 EACH | 43.00000 7998.00 | 50.00000 9300.00 | 55.00000 10230.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 172.000 EACH | 15.00000 2580.00] 12.00000 2064.00] 12.00000 2064.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | | |
0110 748653 172.000 EACH | 15.00000 2580.00] 12.00000 2064.00] 12.00000 2064.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | | |
0120 748654 172.000 EACH | 15.00000 2580.00] 12.00000 2064.00] 12.00000 2064.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/YELLOW | | |
0130 748656 172.000 EACH | 18.00000 3096.00] 15.00000 2580.00] 18.00000 3096.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 172.000 EACH | 18.00000 3096.00] 15.00000 2580.00] 18.00000 3096.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 748708 86.000 EACH | 43.00000 3698.00] 50.00000 4300.00| 55.00000 4730.00
RAISED PAVEMENT MARKER, YELLOW/RED ON | | |
CONCRETE | | |
0160 748709 1218531.000 LF | 0.32000 389929.92| 0.30000 365559.30]| 0.31700 386274.33
WHITE EPOXY CENTERLINE, 5" | | |
0170 748710 1237856.000 LF | 0.32000 396113.92] 0.30000 371356.80]| 0.31700 392400.35
YELLOW EPOXY CENTERLINE, 5" | | |
0180 748711 1305783.000 LF | 0.32000 417850.56] 0.30000 391734.90]| 0.31700 413933.21
WHITE EPOXY EDGE LINE, 5" | | |
0190 748712 1266630.000 LF | 0.32000 405321.60] 0.30000 379989.00]| 0.31700 401521.71
YELLOW EPOXY EDGE LINE, 5" | | |
0200 748713 15672.000 LF | 0.77000 12067.44] 0.75000 11754.00] 0.60000 9403.20
WHITE EPOXY GORE LINE, 10" | | |
0210 748714 129037.000 LF | 0.80000 103229.60] 0.75000 96777.75| 0.68500 88390.35
WHITE EPOXY GORE LINE (TURNPIKE), 10" | | |
0220 748715 157686.000 LF | 0.55000 86727.30] 0.35000 55190.10] 0.33500 52824.81
| | |

WHITE EPOXY CENTERLINE (TURNPIKE), 5"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/08/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER 002 CONTRACT ID T201208302.01 COUNTIES KENT
LETTING DATE 10/20/11 DISTRICT M8
SET-ASIDE
I( 0 ) I( 1) e 2
|ENGINEER'S ESTIMATE |ACCENT STRIPE INC | ZONE STRIPING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0230 748716 799836.000 LF | 0.55000 439909.80]| 0.35000 279942.60| 0.33500 267945.06
WHITE EPOXY EDGE LINE (TURNPIKE), 5" | | |
0240 748717 796102.000 LF | 0.55000 437856.10] 0.35000 278635.70| 0.33500 266694.17
YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | | |
0250 748718 161261.000 LF | 0.37000 59666.57| 0.39000 62891.79| 0.25000 40315.25
BLACK EPOXY CONTRAST, 3" | | |
0260 748719 485246.000 LF | 0.57000 276590.22| 0.39000 189245.94| 0.28000 135868.88
BLACK EPOXY CONTRAST (TURNPIKE), 3" | | |
0270 748720 91784.000 LF | 0.69000 63330.96| 0.60000 55070.40]| 0.28000 25699.52
BLACK EPOXY CONTRAST, 5" | | |
0280 748721 91379.000 LF | 0.85000 77672.15| 0.60000 54827.40]| 0.33000 30155.07
BLACK EPOXY CONTRAST (TURNPIKE), 5" | | |
0290 748722 6485.000 LF | 1.15000 7457.75] 0.80000 5188.00| 0.65000 4215.25
BLACK EPOXY CONTRAST (TURNPIKE), 9" | | |
0300 748723 24366.000 LF | 1.10000 26802.60] 0.80000 19492.80]| 0.60000 14619.60
BLACK EPOXY CONTRAST, 9" | | |
0310 748724 6611.000 LF | 1.20000 7933.20] 1.00000 6611.00| 0.91000 6016.01
BLACK EPOXY CONTRAST, 14" | | |
0320 748725 61259.000 LF | 1.40000 85762.60| 1.00000 61259.00| 0.95000 58196.05
BLACK EPOXY CONTRAST (TURNPIKE), 14" | | |
0330 748726 660195.000 LF | 0.40000 264078.00| 0.22000 145242.90]| 0.42000 277281.90
REMOVAL OF LINE, 1" - 6" | | |
0340 748727 61909.000 LF | 0.60000 37145.40]| 0.36000 22287.24| 0.65000 40240.85
REMOVAL OF LINE GREATER THAN 6" — 12" | | |
0350 748728 3412.000 LF | 0.75000 2559.00] 1.00000 3412.00] 1.35000 4606.20
REMOVAL OF LINE GREATER THAN 12" - 18" | | |
0360 748729 372493.000 LF | 0.44000 163896.92]| 0.26000 96848.18| 0.49500 184384.04
REMOVAL OF LINE TURNPIKE, 1" - 6" | | |
0370 748730 374711.000 LF | 0.65000 243562.15| 0.39000 146137.29| 0.70000 262297.70
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
6n _ 1pn | | |
0380 748731 12184.000 LF | 1.00000 12184.00]| 1.00000 12184.00]| 1.20000 14620.80
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
1om _ 1gw | | ‘
0390 763563 LUMP | 8000.00000 8000.00] 20000.00000 20000.00] 18966.47000 18966.47
PERFORMANCE AND PAYMENT BOND | | |
0400 763632 430.000 EACH | 10.00000 4300.00] 40.00000 17200.00] 17.50000 7525.00
REMOVAL OF RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 4,079,999.76| $ 3,198,730.09| $ 3,464,333.78
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LINE NO / ITEM CODE / ALT

FINAL

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20

CALL ORDER : 002 CONTRACT ID : T201208302.01 COUNTIES KENT

LETTING DATE : 10/20/11 DISTRICT : M8

SET-ASIDE
(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |ACCENT STRIPE INC | ZONE STRIPING INC
|

|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE

CONTRACT TOTALS

AMOUNT| UNIT PRICE AMOUNT

3,464,333.78

DBE GOALS | 0

51 0 B
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REPLACEMENT OF RAISED PAVEMENT MARKER

CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE 10/20/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R R
SECTION 0001 CATEGORY 0001
| | |
0010 748643 86.000 EACH | 50.00000 4300.00] 55.00000 4730.00] 60.00000 5160.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
ASPHALT | | |
0020 748644 86.000 EACH | 50.00000 4300.00] 55.00000 4730.00] 60.00000 5160.00
RAISED PAVEMENT MARKER, YELLOW/RED | |
0030 748645 86.000 EACH | 50.00000 4300.00] 55.00000 4730.00] 60.00000 5160.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
0040 748646 86.000 EACH | 60.00000 5160.00] 55.00000 4730.00] 75.00000 6450.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAYS, WHITE/RED ON | | |
ASPHALT | | |
0050 748647 86.000 EACH | 60.00000 5160.00]| 55.00000 4730.00] 75.00000 6450.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED | |
0060 748648 86.000 EACH | 70.00000 6020.00]| 55.00000 4730.00] 85.00000 7310.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, WHITE/RED ON | | |
CONCRETE | | |
0070 748649 86.000 EACH | 60.00000 5160.00]| 55.00000 4730.00] 85.00000 7310.00
RAISED PAVEMENT MARKER, WHITE/RED ON | | |
CONCRETE | | |
0080 748650 86.000 EACH | 80.00000 6880.00] 55.00000 4730.00]| 75.00000 6450.00
RAISED PAVEMENT MARKER, | | |
INTERSTATE/EXPRESSWAY, YELLOW/RED ON | | |
CONCRETE | | |
0090 748651 186.000 EACH | 60.00000 11160.00] 55.00000 10230.00] 75.00000 13950.00
RAISED PAVEMENT MARKER, YELLOW/YELLOW | | |
ON CONCRETE | | |
0100 748652 172.000 EACH | 20.00000 3440.00] 40.00000 6880.00] 30.00000 5160.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | |
0110 748653 172.000 EACH | 20.00000 3440.00] 40.00000 6880.00| 30.00000 5160.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED | | |
0120 748654 172.000 EACH | 20.00000 3440.00]| 40.00000 6880.00| 30.00000 5160.00
| | |
| | |

LENSES, YELLOW/YELLOW
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CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE 10/20/11 DISTRICT M8
SET-ASIDE
I( 3 ) I ( 4 ) I ( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0130 748656 172.000 EACH | 30.00000 5160.00] 40.00000 6880.00] 40.00000 6880.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED, TURNPIKE | | |
0140 748657 172.000 EACH | 30.00000 5160.00] 40.00000 6880.00] 40.00000 6880.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, YELLOW/RED, TURNPIKE | | |
0150 748708 86.000 EACH | 60.00000 5160.00] 55.00000 4730.00] 85.00000 7310.00
RAISED PAVEMENT MARKER, YELLOW/RED ON | | |
CONCRETE | | |
0160 748709 1218531.000 LF | 0.36000 438671.16]| 0.50000 609265.50]| 0.52000 633636.12
WHITE EPOXY CENTERLINE, 5" | | |
0170 748710 1237856.000 LF | 0.36000 445628.16| 0.50000 618928.00] 0.52000 643685.12
YELLOW EPOXY CENTERLINE, 5" | | |
0180 748711 1305783.000 LF | 0.36000 470081.88] 0.50000 652891.50]| 0.52000 679007.16
WHITE EPOXY EDGE LINE, 5" | | |
0190 748712 1266630.000 LF | 0.36000 455986.80] 0.50000 633315.00]| 0.52000 658647.60
YELLOW EPOXY EDGE LINE, 5" | | |
0200 748713 15672.000 LF | 0.72000 11283.84] 1.00000 15672.00 | 1.25000 19590.00
WHITE EPOXY GORE LINE, 10" | | |
0210 748714 129037.000 LF | 0.82000 105810.34] 1.00000 129037.00] 1.50000 193555.50
WHITE EPOXY GORE LINE (TURNPIKE), 10" | | |
0220 748715 157686.000 LF | 0.41000 64651.26 | 0.44000 69381.84] 0.60000 94611.60
WHITE EPOXY CENTERLINE (TURNPIKE), 5" | | |
0230 748716 799836.000 LF | 0.41000 327932.76]| 0.55000 439909.80] 0.60000 479901.60
WHITE EPOXY EDGE LINE (TURNPIKE), 5" | | |
0240 748717 796102.000 LF | 0.41000 326401.82] 0.55000 437856.10] 0.60000 477661.20
YELLOW EPOXY EDGE LINE (TURNPIKE), 5" | | |
0250 748718 161261.000 LF | 0.36000 58053.96 | 0.45000 72567.45| 0.90000 145134.90
BLACK EPOXY CONTRAST, 3" | | |
0260 748719 485246.000 LF | 0.41000 198950.86| 0.45000 218360.70]| 1.25000 606557.50
BLACK EPOXY CONTRAST (TURNPIKE), 3" | | |
0270 748720 91784.000 LF | 0.41000 37631.44] 0.65000 59659.60 | 1.10000 100962.40
BLACK EPOXY CONTRAST, 5" | | |
0280 748721 91379.000 LF | 0.46000 42034.34] 0.65000 59396.35] 1.45000 132499.55
BLACK EPOXY CONTRAST (TURNPIKE), 5" | | |
0290 748722 6485.000 LF | 2.00000 12970.00 | 1.00000 6485.00] 2.75000 17833.75
BLACK EPOXY CONTRAST (TURNPIKE), 9" | | |
0300 748723 24366.000 LF | 1.00000 24366.00] 1.00000 24366.00]| 2.50000 60915.00
BLACK EPOXY CONTRAST, 9" | | |
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CONTRACT TITLE : EPOXY PAVEMENT MARKINGS (DISTRICT II) KC & SC 2012, 2013, 20
CALL ORDER 002 CONTRACT ID : T201208302.01 COUNTIES : KENT
LETTING DATE : 10/20/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| TRAFFIC LINES INC | INTERSTATE ROAD MANAGEMENT |DENVILLE LINE PAINTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 748724 6611.000 LF | 3.00000 19833.00]| 2.00000 13222.00]| 3.65000 24130.15
BLACK EPOXY CONTRAST, 14" | | |
0320 748725 61259.000 LF | 3.00000 183777.00] 2.00000 122518.00] 4.00000 245036.00
BLACK EPOXY CONTRAST (TURNPIKE), 14" | | |
0330 748726 660195.000 LF | 0.55000 363107.25] 0.65000 429126.75] 0.55000 363107.25
REMOVAL OF LINE, 1" - 6" | | |
0340 748727 61909.000 LF | 0.90000 55718.10| 1.30000 80481.70| 0.75000 46431.75
REMOVAL OF LINE GREATER THAN 6" - 12" | | |
0350 748728 3412.000 LF | 3.00000 10236.00] 1.95000 6653.40] 1.25000 4265.00
REMOVAL OF LINE GREATER THAN 12" - 18" | | |
0360 748729 372493.000 LF | 0.60000 223495.80| 0.65000 242120.45| 1.00000 372493.00
REMOVAL OF LINE TURNPIKE, 1" - 6" | | |
0370 748730 374711.000 LF | 0.95000 355975.45] 1.30000 487124.30]| 2.00000 749422.00
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
6n _ 1om | | |
0380 748731 12184.000 LF | 3.00000 36552.00] 1.95000 23758.80] 3.00000 36552.00
REMOVAL OF LINE TURNPIKE, GREATER THAN | | |
12" — 18" | | |
0390 763563 LUMP | 25900.00000 25900.00] 112000.00000 112000.00] 50000.00000 50000.00
PERFORMANCE AND PAYMENT BOND | | |
0400 763632 430.000 EACH | 40.00000 17200.00 ]| 35.00000 15050.00 | 150.00000 64500.00
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | s 4,390,489.22| s 5,666,347.24| $ 7,000,086.15
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 4,390,489.22| $ 5,666,347.24| $ 7,000,086.15
DBE GOALS | 0 S| 0 S| 0 B




